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Task Order 2: Implementation Period – Liquid Waste                             

Request for Task Order Proposal (RTP) 

 
In accordance with the Master IDIQ Contract Section H.50 Task Ordering Procedure, paragraph 
(c), the following constitutes the RTP for the Implementation Period Task Order f or the 
estimated 120-day period immediately following the estimated 90-day transition period. The 
requirements f or the Contractor’s Task Order proposal are set forth in paragraph (f) of the H.50 
clause and additional forthcoming proposal preparation instructions f or a cost and fee proposal.  
The Contractor’s Task Order proposal shall utilize the Attachment J-10 IDIQ Labor Rate 
Schedule, reconciled f or FY 2022 rates. The response time f or submitting the Task Order 
Proposal is [TBD]. 

(This Task Order is for information purposes only.  A formal Request for Task Order Proposal for 

this Scope of Work will be issued to the SRS IMCC Contractor during Transition) 
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Section B - Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the 

Savannah River Site Integrated Mission Completion Contract (herein referred to as the Master IDIQ 

Contract). Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause 

information specific to this Task Order included below is consistent with the clause numbering structure 

established by the Master IDIQ Contract. 

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (OCT 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2 Type of Contract 

(a) DOE-B-2001 Cost-Plus-Fixed-Fee Task Order: Total Estimated Cost and Fixed Fee (Oct 2014) 

(Revised) 

(1) This is a Cost-Plus-Fixed-Fee type Task Order. In accordance with the clause at FAR 52.216-8, 

Fixed Fee, the total estimated cost and fixed fee for this Task Order is as follows (Table B-1): 

 

Table B-1. Estimated Total Price 

Total Estimated Cost  [$TBD] 

Fixed Fee  [$TBD (equivalent to CPFF ceiling in DOE-B-2015)]  

Total Estimated Price: [Total Estimated Cost + Fixed Fee] 

 

(2) The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of 

the Contract Line Items, is as follows (Table B-2):  

Table B-2. Task Order CLIN Structure 

CLIN CLIN Title CLIN Type 
Total Estimated 

Cost 
Fixed Fee 

Total Estimated 

Price 

00001 Implementation Period CPFF [$TBD] 

[$TBD] 
(equivalent to 

CPFF ceiling in 

DOE-B-2015)] 

[Total Estimated 

Cost + Fixed Fee] 

CLIN = Contract Line Item Number CPFF = Cost Plus Fixed Fee   

 

(3) Payment of fee will be made in accordance with the Clause FAR 52.216-8, Fixed Fee. 

(4) CLIN 00001 –Implementation Period: 

This CLIN includes the total estimated cost and fixed fee associated with performing the work 

identified within the Task Order PWS.  
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B.4 DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the Clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 

that this amount is sufficient to cover performance through the date(s) shown below. 

TBD at Task Order award. 

Section C - Performance Work Statement 

The contract implementation period represents the 120-day period immediately following the estimated 

ninety (90) day transition period.  On day one (1) of the Implementation period, the Contractor assumes 

full responsibility for performance of the Master IDIQ Performance Work Statement.  During the 

Implementation period, the Contractor shall continue performance in the same manner as the prior 

contractor.  The purpose of the contract implementation period is to keep the existing work on going 

while subsequent End State are negotiated and definitized.  The Contractor shall be responsible for 

continued uninterrupted Liquid Waste (LW) Program operations from Task Order issuance.  The 

Contractor shall utilize the same, or similar, workforce skill mix, talent and technical capabilities as the 

incumbent contractor.   

 

The Contractor shall perform the Section C PWS sections of the Master IDIQ Contract, identified below: 

 

 C.2.1 Liquid Waste Operations 

 C.2.1.1.2.1 Tank Space Management 

 C.2.1.1.2.3 Sludge Feed Preparation 

 C.2.1.2.1 Defense Waste Processing Facility 

 C.2.1.2.2 Glass Waste Storage Buildings (GWSB) 

 C.2.1.3.2 Saltstone Disposal Facility (SDF) 

 C.2.1.4 Salt Waste Processing Facility (SWPF) 

 C.2.2 Liquid Waste Operations Support 

 C.2.2.3 Tank Closures 

 C.2.2.5.1 Next Generation Solvent (NGS) Deployment 

 C.2.2.5.2 At-Tank Cesium Removal 

 C.2.2.5.4 DWPF Operational Improvements 

 C.2.2.5.5 Tank 48H Recovery 

 C.2.2.5.6 Technology Development and Deployment 

 

Section C.4, Maintenance Mockup Facility (Bldg. 717-F), is incorporated by reference. 

Section C.5, Core Functions: Program Support/Services rRequirements is incorporated by reference. 

Section C.6, Environment, Safety, Health, & Quality, is incorporated by reference. 

Section C.7, Personal Property Management, is incorporated by reference. 

Section C.8, Information Management, is incorporated by reference. 

Section C.9, Records, is incorporated by reference. 

Section C.10, Contractor Assurance System, is incorporated by reference. 
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Section C.11, Safeguards, Security and Emergency Services, is incorporated by reference. The Contractor 

shall continue Cyber Security initiatives. 

Section C.12, External Affairs, is incorporated by reference. 

Section C.13, Savannah River Ssite Interface Management, is incorporated by reference. 

Section C.14, Business Performance RequirementsInternal Audit, is incorporated by reference. 

Section C.15, Usage-Based Services to Be Provided to Other Site Contractors, is incorporated by reference. 

Section D - Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E - Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 

Section F - Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference, with the exception of Clause F.3, 

which is filled in and provided below.   

F.3 Period of Performance  

(a) The overall Task Order Period of Performance (POP) shall be for a 120-day term from the end of the 

POP of Task Order 1- Transition. 

(b) The Contractor shall not be paid for work performed or costs incurred prior to the Task Order 

effective date. The Contractor is not authorized to proceed beyond the Task Order POP, nor will the 

Contractor be paid for any costs incurred beyond that period, unless the Task Order is modified by the 

Contracting Officer to extend the POP. 

Section G - Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference. 

Section H - Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference, with the exception of H.50, Task 

Ordering Procedure. 

Section I - Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference. 
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Section J - List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order. The 

Contractor shall submit the required deliverables under this Task Order in accordance with Attachment J-

7 Contract Deliverables of the Master IDIQ Contract. 

 

 


